
Contract Number 03-1E6704  

Date Adv.: 09/13/2010  

 

Item 

No.

Item  

Code

Item Description Unit of  

Measure

Estimated 

 

Quantity

1 070012 PROGRESS 

SCHEDULE 

(CRITICAL PATH 

METHOD)

LS LUMP 

SUM

2 070018 TIME-RELATED 

OVERHEAD

WDAY 140

3 074016 CONSTRUCTION 

SITE MANAGEMENT

LS LUMP 

SUM

4 074017 PREPARE WATER 

POLLUTION 

CONTROL PROGRAM

LS LUMP 

SUM

5 074028 TEMPORARY FIBER 

ROLL

LF 1,040

6 074033 TEMPORARY 

CONSTRUCTION 

ENTRANCE

EA 4

7 074042 TEMPORARY 

CONCRETE 

WASHOUT 

(PORTABLE)

LS LUMP 

SUM

8 120090 CONSTRUCTION 

AREA SIGNS

LS LUMP 

SUM

9 120100 TRAFFIC CONTROL 

SYSTEM

LS LUMP 

SUM

10 120159 TEMPORARY 

TRAFFIC STRIPE 

(PAINT)

LF 21,200

11 120165 CHANNELIZER EA 360
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(SURFACE 

MOUNTED)

12 120199 TRAFFIC PLASTIC 

DRUM

EA 92

13 128650 PORTABLE 

CHANGEABLE 

MESSAGE SIGN

LS LUMP 

SUM

14 129000 TEMPORARY 

RAILING (TYPE K)

LF 20,100

15 129100 TEMPORARY CRASH 

CUSHION MODULE

EA 310

16 019508 TEMPORARY CRASH 

CUSHION (TYPE 

ABSORB 350)

EA 3

17 129150 TEMPORARY 

TRAFFIC SCREEN

LF 13,600

18 150615 REMOVE ENTRANCE 

TAPER

EA 1

19 150662 REMOVE METAL 

BEAM GUARD 

RAILING

LF 3,190

20 019509 REMOVE THRIE 

BEAM BARRIER

LF 6,810

21 150710 REMOVE TRAFFIC 

STRIPE

LF 12,800

22 150722 REMOVE PAVEMENT 

MARKER

EA 320

23 150742 REMOVE ROADSIDE 

SIGN

EA 1

24 150771 REMOVE ASPHALT 

CONCRETE DIKE

LF 23,600

25 150806 REMOVE PIPE LF 20

26 150857 REMOVE ASPHALT SQFT 6,032
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CONCRETE 

SURFACING

27 152632 MODIFY METAL 

BEAM GUARD 

RAILING

LF 180

28 153103 COLD PLANE 

ASPHALT CONCRETE 

PAVEMENT

SQYD 365,000

29 153214 REMOVE CONCRETE 

CURB

LF 690

30 153223 REMOVE UNSOUND 

CONCRETE

CF 3

31 153235 CLEAN BRIDGE 

DECK

SQFT 6,032

32 160101 CLEARING AND 

GRUBBING

LS LUMP 

SUM

33 190101 ROADWAY 

EXCAVATION

CY 18,900

34 190110 LEAD COMPLIANCE 

PLAN

LS LUMP 

SUM

35 198001 IMPORTED BORROW CY 1,320

36 198007 IMPORTED 

MATERIAL 

(SHOULDER 

BACKING)

TON 4,950

37 200052 PRUNE EXISTING 

PLANTS

LS LUMP 

SUM

38 260201 CLASS 2 

AGGREGATE BASE

CY 7,070

39 260210 AGGREGATE BASE 

(APPROACH SLAB)

CY 9

40 374002 ASPHALTIC 

EMULSION (FOG 

SEAL COAT)

TON 6
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41 374207 CRACK TREATMENT LNMI 8

42 390095 REPLACE ASPHALT 

CONCRETE 

SURFACING

CY 470

43 390131 HOT MIX ASPHALT TON 86,700

44 019510 RUBBERIZED WARM 

MIX ASPHALT (OPEN 

GRADED)

TON 22,400

45 394050 RUMBLE STRIP STA 2,180

46 394060 DATA CORE LS LUMP 

SUM

47 394073 PLACE HOT MIX 

ASPHALT DIKE 

(TYPE A)

LF 2,450

48 394074 PLACE HOT MIX 

ASPHALT DIKE 

(TYPE C)

LF 1,290

49 394076 PLACE HOT MIX 

ASPHALT DIKE 

(TYPE E)

LF 14,800

50 394077 PLACE HOT MIX 

ASPHALT DIKE 

(TYPE F)

LF 6,630

51 394090 PLACE HOT MIX 

ASPHALT 

(MISCELLANEOUS 

AREA)

SQYD 2

52 397005 TACK COAT TON 92

53 401050 JOINTED PLAIN 

CONCRETE 

PAVEMENT

CY 3,710

54 401083 SHOULDER RUMBLE 

STRIP (CONCRETE 

PAVEMENT, 

STA 41
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GROUND-IN 

INDENTATIONS)

55 401108 REPLACE CONCRETE 

PAVEMENT (RAPID 

STRENGTH 

CONCRETE)

CY 2,110

56 404092 SEAL PAVEMENT 

JOINT

LF 14,500

57 414091 SEAL LONGITUDINAL 

JOINT

LF 4,120

58 510087 STRUCTURAL 

CONCRETE, 

APPROACH SLAB 

(TYPE R)

CY 90

59 510502 MINOR CONCRETE 

(MINOR STRUCTURE)

CY 35

60 511124 RAPID SETTING 

CONCRETE (PATCH)

CF 3

61 519088 JOINT SEAL (MR 1") LF 43

62 519091 JOINT SEAL (MR 1 

1/2")

LF 43

63 

(F)

540102 TREAT BRIDGE DECK SQFT 6,032

64 540108 FURNISH BRIDGE 

DECK TREATMENT 

MATERIAL

GAL 81

65 560252 FURNISH SINGLE 

SHEET ALUMINUM 

SIGN (0.080"-

FRAMED)

SQFT 72

66 566012 ROADSIDE SIGN - 

TWO POST

EA 1

67 691001 CORRUGATED STEEL 

FLUME DOWNDRAIN

LF 40
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68 692101 TAPERED INLET EA 2

69 692361 FLUME ANCHOR 

ASSEMBLY

EA 4

70 820107 DELINEATOR (CLASS 

1)

EA 460

71 820134 OBJECT MARKER 

(TYPE P)

EA 10

72 820151 OBJECT MARKER 

(TYPE L-1)

EA 59

73 832001 METAL BEAM GUARD 

RAILING

LF 7,280

74 832004 METAL BEAM GUARD 

RAILING (SPECIAL)

EA 1

75 832013 METAL BEAM GUARD 

RAILING (7' POST)

LF 1,710

76 839303 SINGLE THRIE BEAM 

BARRIER (STEEL 

POST)

LF 6,730

77 839540 TRANSITION 

RAILING (TYPE STB)

EA 1

78 839541 TRANSITION 

RAILING (TYPE WB)

EA 28

79 839561 RAIL TENSIONING 

ASSEMBLY

EA 2

80 839581 END ANCHOR 

ASSEMBLY (TYPE 

SFT)

EA 7

81 839584 ALTERNATIVE IN-

LINE TERMINAL 

SYSTEM

EA 1

82 839585 ALTERNATIVE 

FLARED TERMINAL 

SYSTEM

EA 18
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83 840504 4" THERMOPLASTIC 

TRAFFIC STRIPE

LF 243,000

84 840506 8" THERMOPLASTIC 

TRAFFIC STRIPE

LF 12,500

85 840515 THERMOPLASTIC 

PAVEMENT 

MARKING

SQFT 2,410

86 840525 4" THERMOPLASTIC 

TRAFFIC STRIPE 

(BROKEN 36-12)

LF 117,000

87 840526 4" THERMOPLASTIC 

TRAFFIC STRIPE 

(BROKEN 17-7)

LF 1,690

88 850111 PAVEMENT MARKER 

(RETROREFLECTIVE)

EA 6,300

89 860090 MAINTAINING 

EXISTING TRAFFIC 

MANAGEMENT 

SYSTEM ELEMENTS 

DURING 

CONSTRUCTION

LS LUMP 

SUM

90 019511 MODIFY ROADWAY 

WEATHER 

INFORMATION 

SYSTEM

LS LUMP 

SUM

91 860889 MODIFY TRAFFIC 

MONITORING 

STATION

LS LUMP 

SUM

92 860890 MODIFY TRAFFIC 

MONITORING 

STATION (COUNT)

LS LUMP 

SUM

93 999990 MOBILIZATION LS LUMP 

SUM
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